STATE OF CALI FORNI A

09/ 13/ 06
03- 2E6604
03- PLA- 80- R56. 1/ R66. 3

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 16

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

I N PLACER AND NEVADA COUNTI ES FROM
CARPENTER FLAT UNDERCROSSI NG TO
0.9 MLE EAST OF YUBA PASS
SEPARATI ON OVERHEAD

REPLACE SLABS

PACE 1
09/ 14/ 06
CONTRACT CODE 'E '
12 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 80

PERCENT UNDER EST 26. 79

909 944-1037 CC PREF CLAI MED
00676575
FAX 909 944-3112

916 635-9370 CC PREF CLAI MED
00331359
FAX 916 635-1527

916 381-0911 CC PREF CLAI MED
00726454
FAX 916 381-0611

707 746-8028 CC PREF CLAI MED
00526319
FAX 707 746-0936

FUND TOTAL HA22 3, 343, 000
ENG NEERS EST 2,900, 560. 00 AMOUNT UNDER 776, 970. 00
RAS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
2,123, 590. 00 2 J MC LOUGHLI N ENG NEERI NG
CO I NC
10641 FULTON COURT
RANCHO CUCAMONGA CA 91730
2,235, 000. 00 5 C C MYERS | NC
P O BOX 2948
RANCHO CORDOVA CA 95741-2948
2, 633, 060. 00 6 MARTI N BROTHERS CONSTRUCTI ON
20 LI GHT SKY COURT
SACRAMENTO CA 95828
2,793,807.00 4 AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC
3701 MALLARD DR
BENI CI A CA 94510
3, 499, 499. 00 1 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

831 724-1011 CC PREF CLAI MED
00000089
FAX 831 768-4021

3. 0%



03- 2E6604
03- PLA-80-R
09/ 13/ 06

3, 810, 540. 00

3

NEHEM AH CONSTRUCTI ON | NC

4790 E 2ND STREET
BENI CI A CA 94510

Bl D245
PACE 2
09/ 14/ 06

707 746-6870 SB PREF CLAI MED
00869322
FAX 707 746-6815 BID IS OVER SBP
PREFERENCE LIM TS



03- 2E6604 Bl D245

03- PLA-80-R PAGE 3

09/ 13/ 06 09/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROGRAM
FOUNTAI N VALLEY CA

PENHALL COVPANY CONCRETE GRI NDI NG
SACRAMENTO CA

RON HALE CONSTRUCTI ON COVPANY ASPHALT CONCRETE SURFACI NG
REDDI NG CA



03- 2E6604 Bl D245

03- PLA-80-R PAGE 4

09/ 13/ 06 09/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL STRI PI NG STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
PENHALL COVPANY GRI ND PORTLAND CEMENT CONCRETE ( PARTI AL)
SACRAMENTO CA
RON HALE CONSTRUCTI ON | NC ASPHALT CONCRETE PAVI NG ( PARTI AL)
REDDI NG CA
THOVAS AND PRATT PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ANRAK CORPCRATI ON GRI NDI NG

5820 MAYHEW RD
SACRAMENTO CA 95827

BAY LI NE SEAL PAVEMENT JO NTS
1033 YERBA AVE
CAKLAND CA 94608

CENTRAL STRI PI NG STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

FARVWEST SAFETY TRAFFI C CONTROL
226 N MAIN ST
LODI CA 95240

GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA
CONTI NUED ON NEXT PAGE



03- 2E6604
03- PLA-80-R
09/ 13/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

09/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PENHALL COVPANY
SACRAMENTO CA

REDMONDS
3316 ELKHORN BLVD
NORTH HI GHLANDS CA 95660

Bl DDER | D NAME AND ADDRESS

| TEM 10

CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

ROBERT BEADLES | NC
LODI CA

RON HALE CONSTRUCTI ON | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ITEMS 5, 11 AND 12 ( PARTI AL)

I TEMS 4 THRU 6 ( PARTI AL)

| TEM 7

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED CONCRETE CUTTI NG
59 CONEY | SLAND DRI VE
SPARKS NV 89431

PENHALL COVPANY
P O BOX 4609
ANAHEI M CA 92803

JO NT SEAL, DEMOLI TI ON AND SAW CUTTI NG

GRI NDI NG EXI STI NG PORTLAND CEMENT CONCRETE PAVEMENT



03- 2E6604 Bl D245

03- PLA-80-R PAGE 6

09/ 13/ 06 09/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI VERSI FI ED CONCRETE CUTTI NG GRI NDI NG CONCRETE
SPARKS NV
GLOBAL ENVI RONMENTAL NETWORK CHANGEABLE MESSAGE BOARDS AND TRAFFI C CONTROL ( PARTI AL)

FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER PCLLUTI ON CONTRCL PROGRAM ( PARTI AL)
FOUNTAI N VALLEY CA

RON HALE CONSTRUCTI ON | NC ASPHALT CONCRETE
SHASTA LAKE CA



03- 2E6604 Bl D245

03- PLA-80-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 13/ 06 09/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 9, 000. 00 9, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 13, 000. 00 13, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2,500. 00 2,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 70, 000. 00 70, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00 5, 000. 00
7 390095 REPLACE ASPHALT CONCRETE SURFACI NG CcY 450 380. 00 171, 000. 00
8 401108 REPLACE CONCRETE PAVEMENT CY 2,450 585. 00 1, 433, 250. 00
(RAPI D STRENGTH CONCRETE)
9 404092 SEAL PAVEMENT JO NT LF 7,200 16. 00 115, 200. 00
10 (S) 420201 GRI ND EXI STI NG CONCRETE SQYD 11, 000 9. 00 99, 000. 00
PAVENMENT
11 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 16, 200 1.20 19, 440. 00
12 999990 MOBI LI ZATI ON LS LUMP SUM 185, 000. 00 185, 000. 00

TOTAL 2,123, 590. 00



03- 2E6604 Bl D245

03- PLA-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 13/ 06 09/ 14/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 1, 500. 00 1500. 00 645. 00 645. 00 700. 00 700. 00
2 15, 000. 00 15000. 00 13, 000. 00 13000. 00 26, 000. 00 26000. 00 7, 750. 00 7750. 00
3 7,500. 00 7500. 00 15, 000. 00 15000. 00 20, 000. 00 20000. 00 8, 900. 00 8900. 00
4 5, 000. 00 5000. 00 4,200. 00 4200. 00 1, 950. 00 1950. 00 7, 500. 00 7500. 00
5 40, 650. 00 40650. 00 82, 350. 00 82350. 00 85, 000. 00 85000. 00 50, 000. 00 50000. 00
6 7, 000. 00 7000. 00 18, 000. 00 18000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
7 350. 00 157500. 00 350. 00 157500. 00 350. 00 157500. 00 425. 00 191250. 00
8 750. 00 1837500. 00 850. 00 2082500. 00 885. 00 2168250. 00 1, 185. 00 2903250. 00
9 6. 00 43200. 00 9.50 68400. 00 10. 00 72000. 00 8.28 59616. 00
10 8. 00 88000. 00 9.25 101750. 00 17.00 187000. 00 12.50 137500. 00
11 .75 12150. 00 .30 4860. 00 . 26 4212. 00 .62 10044. 00
12 20, 000. 00 20000. 00 84, 000. 00 84000. 00 61, 250. 00 61250. 00 112, 989. 00 112989. 00
TOT 2, 235, 000. 00 2,633, 060. 00 2,793, 807.00 3,499, 499. 00



| TEM

e
NRPOOONOURMWNER

_|
9

03- 2E6604
03- PLA-80-R
09/ 13/ 06

10000. 00
400000. 00
20000. 00
247500. 00
2425500. 00
129600. 00
242000. 00
19440. 00
300000. 00

3, 810, 540. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 9
09/ 14/ 06



